

**Effective Schedule Date: June 2007 to December 2007**  
**Schedule #3**

**Usual & Customary Standardized Invoice**

**Commerce #:** \_\_\_\_\_

**Vendor Name:** \_\_\_\_\_

**BRRT's #:** \_\_\_\_\_

**Invoice #:** \_\_\_\_\_

**Site Name:** \_\_\_\_\_

**Invoice Date:** \_\_\_\_\_

**Site Address:** \_\_\_\_\_

**Check #:** \_\_\_\_\_

Personal information you provide may be used for a secondary purposes [Privacy Law, s. 15.04(1)(m)].

TASK CODE/ACTIVITY REFERENCE CODE	TASK DESCRIPTIONS/ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAXIMUM REIMBURSEABLE UNIT COST	UNITS INVOICED	UNIT COST CLAIMED	AMOUNT CLAIMED
<b>1 GROUNDWATER SAMPLING</b>						
GS05	Sample Collection	WELL	\$64.50		\$ -	\$ -
GS10	Incremental Sample Collection (natural attenuation)	WELL	\$42.40		\$ -	\$ -
GS15	Incremental Sample Collection (cadmium & lead)	WELL	\$23.38		\$ -	\$ -
GS20	Measure Water Levels (for wells not being sampled)	WELL	\$13.05		\$ -	\$ -
GS25	Primary Mob/Demob	SITE	\$487.36		\$ -	\$ -
GS30	Temp Well Abandonment	WELL	\$24.00		\$ -	\$ -
<b>2 OPERATION &amp; MAINTENANCE REPORTING</b>						
OMR05	Annual GW Monitoring	REPORT	\$733.66	Current Invoice Amount	\$ -	
OMR10	Annual GW Monitoring (DNR Form 4400-194) with LNAPL Removal per SIR guidance document (RR-628)	REPORT	\$926.72	Current Invoice Amount		\$ -
<b>3 LNAPL ASSESSMENT &amp; REMOVAL</b>						
LAR05	Removal Activity (Limited to 12 per site)	WELL	\$42.37		\$ -	\$ -
LAR06	LNAPL Sample Collection (1 per site)	SITE	\$18.30		\$ -	\$ -
LAR10	Primary Mob/Demob	SITE	\$389.27		\$ -	\$ -
<b>4 WASTE DISPOSAL</b>						
	CONSULTANT SERVICES					
WD05	Consultant Coordination	SITE	\$122.10		\$ -	\$ -
	COMMODITY SERVICES					
WD10	Groundwater Sample and/or Purge	DRUM	\$79.94		\$ -	\$ -
WD15	Drill Cuttings	DRUM	\$138.80		\$ -	\$ -
WD20	Free Product	DRUM	\$148.19		\$ -	\$ -
WD25	Primary Mob/Demob	SITE	\$188.87		\$ -	\$ -
<b>5 CLOSURE REQUEST</b>						
CR05	Primary Closure Request	SUBMITTAL	\$1,841.97	Current Invoice Amount	\$ -	
CR10	Closure Request with LNAPL Reporting (incremental to CR05)	SUBMITTAL	\$1,025.87	Current Invoice Amount	\$ -	
CR15	GIS Packet Submittal (For Source Property only)	PACKET	\$451.88	Current Invoice Amount	\$ -	
CR20	GIS Packet Submittal (For off-site Properties only)	PER ADDITIONAL PROPERTY	\$198.29	Current Invoice Amount	\$ -	
<b>6 LETTER REPORT/ADDENDUM</b>						
LRA05	Letter Report/Addendum	LETTER	\$925.68	Current Invoice Amount	\$ -	
<b>7 REGULATORY CORRESPONDENCE</b>						
RC05	Regulatory Correspondence	LETTER/STATUS UPDATE	\$114.80		\$ -	\$ -

**Effective Schedule Date: June 2007 to December 2007**  
**Schedule #3**

TASK CODE/ACTIVITY REFERENCE CODE	TASK DESCRIPTIONS/ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAXIMUM REIMBURSEABLE UNIT COST	UNITS INVOICED	UNIT COST CLAIMED	AMOUNT CLAIMED
<b>8</b>	<b>WELL ABANDONMENT</b>					
	CONSULTANT SERVICES					
WAB05	Coordination	SITE	\$145.06		\$ -	\$ -
WAB10	Water column < 30 ft	FT	\$2.19		\$ -	\$ -
WAB15	Water column > 30 ft	FT	\$7.83		\$ -	\$ -
WAB20	Bentonite Pellets (50lb bag - 1/4" pellet)	BAG	\$9.02		\$ -	\$ -
WAB25	Portland Cement (94lb bag)	BAG	\$6.07		\$ -	\$ -
WAB30	Primary Mob/Demob	SITE	\$250.47		\$ -	\$ -
	COMMODITY SERVICES					
WAB35	Well Abandonment Mob/Demob	SITE	\$232.70		\$ -	\$ -
WAB40	Well Abandonment (2 inch)	FT	\$4.90		\$ -	\$ -
WAB45	Well Abandonment (4 inch)	FT	\$5.71		\$ -	\$ -
WAB50	Well Abandonment (6 inch)	FT	\$7.06		\$ -	\$ -
<b>9</b>	<b>INVESTIGATION WORKPLAN PREPARATION</b>					
IWP05	Investigation Workplan Preparation	REPORT	\$1,293.03	Current Invoice Amount	\$ -	\$ -
<b>10</b>	<b>INITIAL SITE SURVEY - FEATURES AND WELL ELEVATIONS</b>					
	CONSULTANT SERVICES					
IS05	Consultant Coordination of Initial Site Survey - Features and Well Elevations	SURVEY	\$104.36		\$ -	\$ -
IS10	Subsequent Surveys	WELL	\$98.10		\$ -	\$ -
	COMMODITY SERVICES					
IS15	Initial Survey	SURVEY	\$1,043.61		\$ -	\$ -
<b>11</b>	<b>POTABLE WELL FIELD RECONNAISSANCE</b>					
PWFR05	Potable Well Field Reconnaissance	SITE	\$519.72		\$ -	\$ -
<b>12</b>	<b>DIRECT PUSH</b>					
	CONSULTANT SERVICES					
DP05	0 - 24 ft bgs W/ Continuous Soil Sampling	FT	\$4.17		\$ -	\$ -
DP10	> 24 ft bgs W/ Continuous Soil Sampling	FT	\$4.70		\$ -	\$ -
DP15	Groundwater Profiling (No Soil Sampling)	FT	\$1.98		\$ -	\$ -
DP20	Groundwater Sample Collection (to be used in conjunction with activity DP05 or DP10)	EACH	\$32.04		\$ -	\$ -
DP25	Temporary Well Installation	EACH	\$44.35		\$ -	\$ -
DP30	Primary Mob/Demob	SITE	\$456.06		\$ -	\$ -
	COMMODITY SERVICES					
DP35	0 - 24 ft bgs W/ Continuous Soil Sampling	FT	\$6.16		\$ -	\$ -
DP40	> 24 ft bgs W/ Continuous Soil Sampling	FT	\$8.04		\$ -	\$ -
DP45	Groundwater Profiling (no soil sampling)	FT	\$5.22		\$ -	\$ -
DP50	Groundwater Sample Collection (cost for tubing)	FT	\$0.31		\$ -	\$ -
DP55	Expendable Drive Point	EACH	\$8.35		\$ -	\$ -
DP60	Borehole Abandonment	FT	\$0.63		\$ -	\$ -
DP65	Concrete Penetration	EACH	\$10.44		\$ -	\$ -
DP70	Groundwater Sample Collection (to be used in conjunction with activity DP35 or DP40)	EACH	\$24.32		\$ -	\$ -
DP75	Temporary Well Installation (use DP45 to advance this borehole)	FT	\$3.65		\$ -	\$ -
DP80	Mob/Demob (Includes Decon)	SITE	\$275.30		\$ -	\$ -

**Effective Schedule Date: June 2007 to December 2007**  
**Schedule #3**

TASK CODE/ACTIVITY REFERENCE CODE	TASK DESCRIPTIONS/ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAXIMUM REIMBURSEABLE UNIT COST	UNITS INVOICED	UNIT COST CLAIMED	AMOUNT CLAIMED
<b>13</b>	<b>DRILLING</b>					
	CONSULTANT SERVICES					
<b>13.a</b>	<b>CONSULTANT OVERSIGHT DRILLING IN UNCONSOLIDATED SOILS - WITH SOIL SAMPLING</b>					
DR05	For depth interval 0 - 25 ft bgs	FT	\$4.70		\$ -	\$ -
DR10	For depth interval 26 - 50 ft bgs	FT	\$5.01		\$ -	\$ -
DR15	For depth interval 51 - 75 ft bgs	FT	\$6.37		\$ -	\$ -
DR20	Primary Mob/Demob	SITE	\$456.06		\$ -	\$ -
<b>13.b</b>	<b>CONSULTANT OVERSIGHT DRILLING IN UNCONSOLIDATED SOILS - WITHOUT SOIL AND/OR GROUNDWATER SAMPLING</b>					
DR25	Consultant Oversight	FT	\$1.36		\$ -	\$ -
DR30	Primary Mob/Demob	SITE	\$377.79		\$ -	\$ -
<b>13.c</b>	<b>CONSULTANT OVERSIGHT DRILLING IN BEDROCK</b>					
DR35	Consultant Oversight	FT	\$5.43		\$ -	\$ -
DR40	Primary Mob/Demob	SITE	\$456.06		\$ -	\$ -
	COMMODITY SERVICES					
<b>13.d</b>	<b>DRILLING IN UNCONSOLIDATED SOILS - WITH SOIL SAMPLING</b>					
DR45	0 - 25 ft bgs	FT	\$13.15		\$ -	\$ -
DR50	26 - 50 ft bgs	FT	\$13.67		\$ -	\$ -
DR55	51 - 75 ft bgs	FT	\$16.59		\$ -	\$ -
<b>13.e</b>	<b>DRILLING IN UNCONSOLIDATED SOILS - WITHOUT SOIL AND/OR GROUNDWATER SAMPLING</b>					
DR60	Drilling in Unconsolidated Soils	FT	\$10.33		\$ -	\$ -
<b>13.f</b>	<b>DRILLING IN BEDROCK</b>					
DR65	Drilling in Bedrock	FT	\$29.53		\$ -	\$ -
DR70	Bedrock Drilling Setup Charge	EACH	\$104.36		\$ -	\$ -
DR75	Air Compressor	DAY	\$317.05		\$ -	\$ -
<b>14</b>	<b>MONITORING WELL INSTALLATION</b>					
	CONSULTANT SERVICES					
	CONSULTANT OVERSIGHT MONITORING WELL INSTALLATION					
MWI05	0 - 25 ft bgs	FT	\$3.44		\$ -	\$ -
MWI10	26 - 75 ft bgs	FT	\$2.40		\$ -	\$ -
	COMMODITY SERVICES					
MWI15	2 inch PVC Casing	FT	\$11.79		\$ -	\$ -
MWI20	Well Development	WELL	\$115.32		\$ -	\$ -
MWI25	Mob/Demob (For development of grout or slurry sealed wells)	SITE	\$295.34		\$ -	\$ -
<b>15</b>	<b>MISCELLANEOUS DRILLING ACTIVITIES AND SUPPLIES</b>					
MDT05	Drill Rig Mob/Demob (includes decontamination)	MOB/DEMOB	\$664.78		\$ -	\$ -
MDT10	Well Cover/flushmount	EACH	\$131.49		\$ -	\$ -
MDT15	Stickup Well Cover	EACH	\$122.42		\$ -	\$ -
MDT20	Bumper Guard Posts	EACH	\$41.74		\$ -	\$ -
MDT25	Commodity service provider (drilling & direct push) Per Diem (includes meals and overnight stay per person, maximum of 2 persons)	EACH	\$125.75		\$ -	\$ -
MDT30	Well Repair (Department approval is required prior to conducting this activity.)	LUMP SUM	\$65.75		\$ -	\$ -
MDT35	Borehole Abandonment	FT	\$3.55		\$ -	\$ -
MDT40	Concrete Penetration	EACH	\$43.52		\$ -	\$ -
MDT41	Private Utility Locate	EACH	\$104.36		\$ -	\$ -
MDT45	Pad Locks	EACH	\$7.10		\$ -	\$ -

Effective Schedule Date: June 2007 to December 2007  
Schedule #3

TASK CODE/ACTIVITY REFERENCE CODE	TASK DESCRIPTIONS/ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAXIMUM REIMBURSEABLE UNIT COST	UNITS INVOICED	UNIT COST CLAIMED	AMOUNT CLAIMED
<b>16 HAND AUGER BORING</b>						
HA05	Hand Augering	BORING	\$38.09		\$ -	\$ -
HA10	Primary Mob/Demob	SITE	\$422.66		\$ -	\$ -
<b>17 SURFACE SOIL/SEDIMENT/WATER SAMPLING</b>						
SSWS05	Sampling	SAMPLE LOCATION	\$19.10		\$ -	\$ -
SSWS10	Primary Mob/Demob	SITE	\$330.82		\$ -	\$ -
<b>18 VAPOR SCREENING</b>						
VS05	Vapor Screening	SITE	\$189.21		\$ -	\$ -
<b>19 HYDRAULIC CONDUCTIVITY TESTING</b>						
HCT05	Hydraulic Conductivity Testing	WELL	\$52.18		\$ -	\$ -
HCT10	Mob/Demob	SITE	\$509.28		\$ -	\$ -
<b>20 SOIL BORING/MONITORING WELL PERMITS</b>						
SBMWP05	Soil Boring/Monitoring Well Permit	PERMIT	\$219.16		\$ -	\$ -
SBMWP10	Permit Fee (copy of permit & fee receipt required)	PERMIT FEE	PERMIT FEE		\$ -	\$ -
<b>21 ACCESS AGREEMENTS</b>						
AA05	Access Agreements	PROPERTY	\$357.96		\$ -	\$ -
<b>22 SOIL INVESTIGATION REPORT</b>						
SIR05	Soil Investigation Report	REPORT	\$2,966.98	Current Invoice Amount	\$ -	\$ -
<b>23 SOIL AND GROUNDWATER INVESTIGATION REPORT</b>						
SGIR05	Soil and Groundwater Investigation Report	REPORT	\$4,422.81	Current Invoice Amount	\$ -	\$ -
<b>24 LIMITED SOIL EXCAVATION</b>						
	<b>CONSULTANT SERVICES</b>					
LSE05	Consultant Oversight for Limited Soil Excavation	TON	\$4.38		\$ -	\$ -
LSE10	Mob/Demob	SITE	\$740.96		\$ -	\$ -
	<b>COMMODITY SERVICES</b>					
LSE13	Laboratory	LAB SCHEDULE	See Lab Schedule Task 24 total		\$ -	\$ -
LSE15	Limited Soil Excavation	TON	\$43.94		\$ -	\$ -
<b>25 REMEDIATION SYSTEM SHUT DOWN</b>						
SSD05	Permanent	SITE	\$975.77		\$ -	\$ -
SSD10	Temporary	SITE	\$293.25		\$ -	\$ -
SSD15	Primary Mob/Demob	SITE	\$349.61		\$ -	\$ -
<b>26 SITE SPECIFIC RCL CALCULATIONS FOR DIRECT CONTACT RISK</b>						
SSRCL05	SSRCL Calculations	SITE	\$344.39		\$ -	\$ -
<b>27 CLAIM SUBMITTAL</b>						
CS05	Claim Submittal	CLAIM	\$521.80		\$ -	\$ -
<b>28 STANDARDIZED INVOICE</b>						
SI05	Standardized Invoice	INVOICE	\$15.65		\$ -	\$ -
<b>29 OCCURRENCE CLASSIFICATION</b>						
OC05	Occurrence Classification	LETTER/STATUS UPDATE	\$111.67		\$ -	\$ -
<b>30 MEETING WITH REGULATORS</b>						
MR05	Meeting with Regulators	MEETING	\$311.00		\$ -	\$ -

Effective Schedule Date: June 2007 to December 2007  
Schedule #3

TASK CODE/ACTIVITY REFERENCE CODE	TASK DESCRIPTIONS/ACTIVITY REFERENCE CODE DESCRIPTION	UNIT	MAXIMUM REIMBURSEABLE UNIT COST	UNITS INVOICED	UNIT COST CLAIMED	AMOUNT CLAIMED
31CONSULTANT OVERNIGHT PER DIEM						
COPD05	Overnight	NIGHT	\$101.23		\$ -	\$ -
32DEED RESTRICTION PREPARATION						
DRP05	Deed Restriction Preparation	DEED	\$158.63		\$ -	\$ -
33	SCHEDULE OF LABORATORY MAXIMUMS	SEE ATTACHED SCHEDULE				\$ -
34CONSULTANT INCREMENTAL MOB/DEMOB						
IMD05	Incremental Mob/Demob	SITE	\$183.68		\$ -	\$ -
35CAP MAINTENANCE PLAN						
CMP05	Cap Maintenance Plan	PLAN	\$285.00		\$ -	\$ -
36CHANGE ORDER REQUEST (includes cost cap exceedence requests)						
COR05	Change Order Request	CHANGE ORDER	\$340.00	1	\$ -	\$ -
TOTAL AMOUNT CLAIMED						\$ -